



Republic of the Philippines
DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT
BUREAU OF JAIL MANAGEMENT AND PENOLOGY
NATIONAL HEADQUARTERS

144 Mindanao Avenue, Quezon City
Trunklines: (+632)927-6383; 927-5505
Email Address: chief@bjmp.gov.ph Website: www.bjmp.gov.ph



BIDS AND AWARDS COMMITTEE

Bid Bulletin No.1

***Expansion of BJMP – NHQ Phase I and Improvement
of other Offices and Facilities
(BJMP-IB No. W001-2018)***

This Bid Bulletin No. 1 is being issued to further clarify, modify and amend the following items in the Bidding Documents in response to clarifications of issues addressed during the Pre-Bid Conference on December 3, 2018 for the above cited project.


FROM	TO
Section IX. Bidding Forms, Statement of All On Going Contracts (ABC – Php 3,084,761.69)	Section IX. Bidding Forms, Statement of All On Going Contracts (ABC – Php 9,963,148.46)
Section IX. Bidding Forms, COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (ABC – Php 3,084,761.69)	Section IX. Bidding Forms, COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (ABC – Php 9,963,148.46)
Section VI. Bidding Forms, Statement of Single Largest Completed Similar Contract (ABC – Php 3,084,761.69)	Section VI. Bidding Forms, Statement of Single Largest Completed Similar Contract (ABC – Php 9,963,148.46)
Section IX. Bidding Forms, List of Key Personnel to be Assigned in the Project (ABC – Php 3,084,761.69)	Section IX. Bidding Forms, List of Key Personnel to be Assigned in the Project (ABC – Php 9,963,148.46)
Section VII. Drawings, Relocation of Directorate for Intelligence, Sheet no. 1/14, Scope of Works 1. Painting of the office wall with a light color paint. 2. Provision of a minimalist workstation table for (10) office personnel. 3. Provision of additional (2) cubicles. 4. Movement of the wall of the office of the Director for Logistic for additional space.	Section VII. Drawings, Relocation of Directorate for Intelligence, Sheet no. 1/14, Scope of Works 1. Provision of cabinets and other carpentry works. 2. Laying of CHB and other Masonry Works. 3. Provision of cubicles. 4. Provision of partition walls. 5. Construction of comfort room for male and female.

"Changing Lives, Building a Safer Nation"

<ol style="list-style-type: none"> 5. Construction of powder room in the kitchen area beside the toilet to include new lines of water and electricity and also the plumbing 6. Removal of all the cabinet in the kitchen area. 7. Repair of the cabinets in the kitchen area. 8. Removal of all the locker and lower cabinet in the locker to acquire more space for the office pantry area. 9. Kitchen sink needs to be installed deeper than its present position. 10. Renovation of male comfort room 11. Electric Panel Board in the present power shall be transferred to a new proposed power room. 12. Panel Board in the new designated area of JCINSP MARIANO needs to be transferred to a new area. 13. Wall picture and bulletin board shall be transferred to the reception area. 14. The AC unit needs to be transferred or replaced with 2.5hp Split type AC unit. 15. A new records room shall be constructed including its cabinet for the active files and BAC documents. 	<ol style="list-style-type: none"> 6. Provision of kitchen counter and cabinets. 7. Provision of windows and other glass works. 8. Provision of record shelves with locks. 9. Provision of power supply and other electrical works. 10. Provision of water supply and other Plumbing works. 11. Installation of Tiles. 12. Installation and provision of (1) unit 3TR and (1) unit 1.5Hp split type ACU.
<p>Section VII. Drawings, Improvement of Directorate for Logistics, Sheet no. 1/4, Scope of Works</p> <p>13. The AC unit Needs to be transferred or replaced with 2.5Hp Split type AC unit.</p>	<p>Section VII. Drawings, Improvement of Directorate for Logistics, Sheet no. 1/4, Scope of Works</p> <p>13. Relocate and Replaced the existing window type into 5TR split type ACU.</p>

This Bid Bulletin No. 1 shall form part of the Bidding Documents. Any provision in the issued bid documents inconsistent herewith is hereby amended, modified and superseded accordingly.

Issued this 4th day of December 2018 at BJMP National Headquarters, 144 Mindanao Avenue, Quezon City.


RUEL S RIVERA, DSC
 Jail Chief Superintendent
 Chairperson, BJMP-NHQ BAC